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ATTACHMENT	6.	BUDGET		
The budget for the proposed Montebello Forebay Recharge Enhancement Study (Study) is $248,320 and 
is shown below in Table 1 below.  The Project has a total grant request of $248,320; the procurement and 
management of the Technical Consultant selected to perform this study will be funded through the 
District’s general administrative fund.  All requested grant funds are for consultant labor hours and, 
therefore, are eligible for grant funding.  

 Applicant Name:  Water Replenishment District of Southern California

 Project Title:  Montebello Forebay Recharge Enhancement Study

Project
Task Description

Non-State
Share

(Funding Match)

Requested 
Grant 

Funding Total

1 Procure and Manage Technical Consultant $0 $0 $0

2 Review of Existing Information $0 $117,560 $117,560

3 Groundwater Model Update $0 $62,040 $62,040

4
Recharge System Quantification nd 
Optimization

$0 $37,520 $37,520

5 Final Report $0 $31,200 $31,200

$0 $248,320 $248,320

Table 1
Budget of the Montebello Forebay Recharge Enhancement Study

GRAND TOTAL:

Notes:
Detailed budget estimated provided in Table 2  

A more detailed budget is provided in the attached Table 2 (Attachment 6A). Table 2 includes estimated 
labor hours and rates. 
 
	
	 	



TABLE 2
Detailed Budget of the Montebello Forebay Recharge Enhancement Study (MFRES)

Rate = $130 Rate = $150 Rate = $150 Rate = $120 Rate = $130 Rate = $90

Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours Cost Hours  Cost 

Task 1: Procure and Manage Technical Consultant

$0

0 $0

Task 2: Review of Existing Information

24 $3,120 24 $3,600 40 $4,800 24 $3,120 112 $14,640

8 $1,040 24 $3,600 40 $5,200 20 $1,800 92 $11,640

8 $1,040 24 $3,600 24 $2,880 40 $5,200 96 $12,720

40 $5,200 120 $18,000 120 $18,000 80 $9,600 80 $10,400 40 $3,600 480 $64,800

16 $2,080 40 $6,000 16 $2,080 40 $3,600 112 $13,760

96 $12,480 184 $27,600 168 $25,200 144 $17,280 200 $26,000 100 $9,000 892 $117,560

Task 3: Groundwater Model Update

16 $2,080 24 $3,600 80 $9,600 120 $15,280

16 $2,080 80 $12,000 80 $9,600 176 $23,680

8 $1,040 40 $6,000 40 $4,800 88 $11,840

8 $1,040 24 $3,600 40 $4,800 20 $1,800 92 $11,240

48 $6,240 168 $25,200 240 $28,800 20 $1,800 476 $62,040

Task 4: Recharge System Quantification nd Optimization

8 $1,040 24 $3,600 24 $3,600 8 $960 8 $1,040 8 $720 80 $10,960

8 $1,040 40 $6,000 120 $14,400 168 $21,440

8 $1,040 8 $1,200 24 $2,880 40 $5,120

24 $3,120 72 $10,800 24 $3,600 152 $18,240 8 $1,040 8 $720 288 $37,520

Task 5: Final Report

8 $1,040 24 $3,600 24 $3,600 40 $4,800 40 $5,200 40 $3,600 176 $21,840

24 $3,120 16 $2,400 16 $2,400 16 $1,440 72 $9,360

32 $4,160 40 $6,000 40 $6,000 40 $4,800 40 $5,200 56 $5,040 248 $31,200

200 $26,000 464 $69,600 232 $34,800 576 $69,120 248 $32,240 184 $16,560 1,904 $248,320

Total

TO BE PERFORMED BY WRD 

2.4    Operational Improvements Since 2000

2.5    Technical Memo

TASK 1 TOTAL:

2.1     2001 MFROS Study

2.2    LACFCD Spreading Data

TASK 5 TOTAL:

Project Total

Project Tasks

4.1    Alternatives Formulation

3.2   Model Update and Calibration

4.3    Draft Technical Memorandum

TASK 4 TOTAL:

5.1   Draft Final Report

5.2   Final Report

TASK 3 TOTAL:

4.2    Model Runs

TASK 2 TOTAL:

3.1   Review Existing Model

2.3    Capital Projects Completed Since 2000

3.3   Proposed Modeling Strategy

3.4   Draft Technical Memo
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